

Request for Proposal for entities to implement with subsidies the “Validation of technologies for contaminated water management” project in the FY2013 Supplementary Budget

Mitsubishi Research Institute, Inc.

March 24, 2014

MRI News

The Mitsubishi Research Institute, Inc., having been selected by the Agency for Natural Resources and Energy (ANRE, METI, Japan), is now executing the tasks of the Project Management Office for the “Project of Decommissioning and Contaminated Water Management.” In this project, based on the “Grant Policy for Subsidy for the Project of Decommissioning and Contaminated Water Management,” we are assisting activities in support of the development of technologies that will be useful in decommissioning and contaminated water management. Through this, we aim to improve the level of science and technology and to advance decommissioning and contaminated water management smoothly in Japan.

At this time we are proceeding with the RFP (Request for Proposal) for entities to receive subsidies and implement the “Validation of technologies for contaminated water management project” in the FY2013 Supplementary Budget. If you are interested in responding to this RFP, please take into consideration the information provided in this document as well as the detailed information provided in the separate document [“Guidelines for applying to the “Validation of technologies for contaminated water management project” in the FY2013 Supplementary Budget”](#).

Regarding the Request for Proposal for entities to implement with subsidies the “Validation of technologies for contaminated water management” project in the FY2013 Supplementary Budget

1. Purpose of this project

As for the countermeasures for contaminated water arising in Units 1 to 4 at the Fukushima Daiichi Nuclear Power Station of Tokyo Electric Power Company (hereinafter referred to as the “Fukushima Daiichi NPS”), the Committee on Countermeasures for Contaminated Water Treatment released “Preventative and Multilayered Measures for Contaminated Water Treatment at the Fukushima Daiichi Nuclear Power Station of Tokyo Electric Power Company - Through completeness of comprehensive risk management -” ([Summary](#), [Text](#)) on December 10, 2013, and based on this report, the Government published the “Additional Measures for Decommissioning and Contaminated Water Issues at TEPCO’s Fukushima Daiichi NPS”([Summary](#)).

The Additional Measures are expected to be highly effective but among the technologies which require confirmation and verification for their application, it was decided to carry out technology verification of those techniques that have a high degree of technical difficulty. In this project, we intend to implement validation of the technologies listed in Section 2, “RFP topics.” Additional RFP for other technologies is under consideration.

2. RFP topics

(1) Demonstration Project for Seawater Purification Technologies ([Exhibit_1\(1\)](#))

At present, although the densities of radioactive substances outside of the port or at the port entrance of the Fukushima Daiichi NPS remain at a low level, in some areas in front of the water intakes of Units 1 to 4 in the port, the density has not decreased below a certain level. Considering this situation, a verification test shall be carried out to validate the performance of purification technologies for removing mainly radioactive cesium, radioactive strontium, etc. from seawater.

(2) Demonstration Project for Technologies for Capturing Radioactive Substances from Soil ([Exhibit_1\(2\)](#))

At the Fukushima Daiichi NPS, considering the leakage of contaminated water from the tanks in the past, a verification test shall be carried out to validate the performance of capturing technologies for removing radioactive substances (mainly radioactive strontium) from soil whose density of chloride ions exceeds a certain level (above 200 ppm).

(3) Demonstration Project of Technologies for the Decontamination of Contaminated Water Tanks ([Exhibit_1\(3\)](#))

On the site of the Fukushima Daiichi NPS, frange-type tanks will be replaced with welded-joint tanks. In order to reduce the radiation exposure of workers engaged in dismantling work, it is necessary to validate the performance of the decontamination methods of frange-type tanks, whose inside structure is complex. In the decontamination of frange-type tanks, the contaminated water stored inside the tanks will be discharged, and the decontamination work will be done as a preparatory step of their dismantlement.

(4) Demonstration Project for Unmanned Boring Technologies ([Exhibit_1\(4\)](#))

At the Fukushima Daiichi NPS, borings will be indispensable, as before. In order to reduce the radiation exposure of workers engaged in boring activities, a verification test shall be carried out to validate the performance of unmanned boring technologies under conditions of high-dose radiation.

3. Duration of the project

From the day on which the contract is concluded until March 31, 2015.

4. Procedure for application

(1) Term of receipt of tenders

Commencement: March 24, 2014(Mon)

Time-limit: May 19, 2014(Mon), 12:00 Noon (Japan time). No application will be accepted after the deadline.

(2) Explanatory meeting

Time and date: The on-line (website) explanatory meeting will be held at the beginning of April.

The schedule will be officially announced on the website.

(3) Documentation

Please refer to the detailed information given in the [Guidelines](#).

5. Regarding Evaluation and Selection, Granting of Subsidy, Allocation of Expenses, etc.

Please refer to the detailed information given in the [Guidelines](#).

6. Contact

Mitsubishi Research Institute, Inc.

10-3, Nagatacho 2-chome, Chiyoda-ku, Tokyo 100-8141, Japan

Science and Safety Policy Research Division

Management Office of the Project of decommissioning and contaminated water management

Contact persons: Dr. Takizawa, Dr. Sato

Phone: 03-6705-6158

FAX: 03-5157-2145

E-mail: hairo-jimu@mri.co.jp

Inquiries should be made via e-mail or FAX. We regret that we cannot respond to inquiries via telephone.
